## **ADVERTISEMENT FOR BIDS**

## CITY OF RALEIGH PROJECT # PW 2015-13

Project Name: CAPITAL BOULEVARD PEDESTRIAN IMPROVEMENTS (NCDOT TIP: U-5514)

Project Manager: Richard J. Dickie, richard.dickie@raleighnc.gov (919) 996-3030.

Pursuant to the General Statutes of North Carolina, Section 143-128 et. seq, sealed proposals are invited and will be received by the City of Raleigh in the office of the Public Works Director until 1:30 PM, Thursday December 10, 2015, at which time at a meeting in Room 419, 222 W. Hargett Street, Raleigh, NC, the sealed proposals will be publicly opened for construction consisting of furnishing and installing the following:

Approximately 5,110 SY of concrete sidewalk along Capital Boulevard between Spring Forest Road and Old Wake Forest Road. The work will generally consist of clearing, grading, storm drainage, traffic signals, curb and gutter, pavement markings, and other related items as shown on the plans.

A hard copy and electronic copy of the plans and contract project specifications may be reviewed on line and be obtained from Accent Imaging on Wednesday, November 4, 2015, 8121 Brownleigh Drive, Raleigh, NC 27617, (919) 782-3332, or at <a href="www.accentimaging.com">www.accentimaging.com</a>. A hard copy of the plans and contract documents, or electronic files, may be obtained at non-refundable fee of one hundred and twenty five dollars (\$125.00) plus sales tax. For additional information, please contact Richard J. Dickie, PE by e-mail at richard.dickie@raleighnc.gov or by calling (919) 996-3030.

A mandatory pre-bid conference for all contractors, sub-contractors, minority and woman owned businesses will be held at 2:00 PM on Monday November 16, 2015 in Room 303, 222 W. Hargett Street, Raleigh, North Carolina.

Please refer to the City of Raleigh's web site at <a href="www.raleighnc.gov">www.raleighnc.gov</a> and type "construction bids" under "What are you looking for?" for details and special bid requirements. If access to the Internet is not available, call 919-996-3030.

This the 4th day of November, 2015.

THE CITY OF RALEIGH

Nancy McFarlane, MAYOR

Richard Kelly, P.E. Interim Public Works Director