

ADVERTISEMENT FOR CONSTRUCTION BIDS GoRaleigh Station (Formerly Moore Square Transit Station)

Overview

The City of Raleigh's central bus transfer facility located within the block bounded by Hargett, Wilmington, Martin, and Blount Streets is being expanded and renovated. The facility is an integral component of Raleigh's bus transit system. Construction will require careful phasing/temporary measures to ensure operations continue with minimal disruption. Estimated cost of the project is \$8,000,000. Work involves all trades and includes a DBE goal of 13%, Davis Bacon certification, and Buy America compliance.

Bid Process

It's been determined the nature of this project can best be served with a longer advertisement period, which includes two pre-bid meetings to receive input from potential bidders and to assure DBE participation. Plans are nearly complete and will be available beginning September 25, 2015. Final plans will be provided via addenda. Please contact Bid Agent listed below for information on obtaining plans and bid documents.

First Pre-Bid Meeting

The first pre-bid meeting will be held on Wednesday, September 30, 2015, at 1:00 pm local time, in room #701 of the One Exchange Plaza Building, located at 219 Fayetteville Street, Raleigh NC.

MANDATORY Second Pre-Bid Meeting

Attendance at the second pre-bid meeting shall be MANDATORY for general contractors who wish to bid on the project. It will be held on Wednesday, November 4, 2015, at 2:00 p.m. local time, in room #701 of the One Exchange Plaza Building, located at 219 Fayetteville Street, Raleigh NC.

Bid Opening

Bids will be received until 3:00 p.m. local time, on Thursday, December 3, 2015, and will be publicly opened in Room #123 of the GoRaleigh Operations Center, located at 4104 Poole Road, Raleigh NC.

Bid Agent

For information, please contact Brandon Watson, at Brandon.Watson@raleighnc.gov

The City of Raleigh reserves the right to reject any or all proposals.