

RE-ADVERTISEMENT FOR BIDS

CITY OF RALEIGH PROJECT # PW 2015-10

Project Name: HILLSBOROUGH STREET REVITALIZATION PROJECT, PHASE 2

Project Manager: Richard Dickie, richard.dickie@raleighnc.gov, (919) 996-3030.

Pursuant to the General Statutes of North Carolina, Section 143-128 et. seq, sealed proposals are invited and will be received by the City of Raleigh in the office of the Public Works Director until 1:30 pm, Wednesday, April 13, 2016 at which time at a meeting in Room 400, 222 W. Hargett Street, Raleigh, NC 27602, the sealed proposals will be publicly opened for construction consisting of furnishing and installing the following:

Erosion control, curb and gutter, sidewalk, asphalt, pavement markings, traffic control, utilities, storm drainage, duct bank and conduits, landscaping and other incidental items for work along Hillsborough Street from approximately 300 feet west of Shepherd Street to Gardner Street. This project has 2,950 LF of roadway, 5,900 LF of sidewalk, 3,184 LF of public water and 3,248 LF of public sewer lines and appurtenances.

A hard copy and electronic copy of the plans and contract project specifications may be reviewed on line and be obtained from Accent Imaging from Wednesday, March 9, 2016, at 8121 Brownleigh Drive, Raleigh, NC 27617, (919) 782-3332, or at their website, www.accentimaging.com. A hard copy of the plans, contract or electronic files may be purchased from Accent Imaging for a non-refundable fee of three hundred dollars (\$300.00) plus sales tax. For additional information or to request plans and specifications, please contact Richard Dickie at the City of Raleigh Public Works Department, Design/Construction Division by e-mail at richard.dickie@raleighnc.gov or contact the Design/Construction Division by calling (919) 996-3030.

A pre-bid conference for all contractors, sub-contractors, minority and woman owned businesses will be held at 3:00 PM on Wednesday, March 23, 2016 in Room 305, 222 W. Hargett Street, Raleigh, North Carolina 27602. Attendance is not mandatory, but it is strongly encouraged.

This the 9th day of March, 2016.

THE CITY OF RALEIGH

Nancy McFarlane, MAYOR

Rich Kelly, P.E. Interim Public Works Director